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NAS10-99001

ARTICLE B-3 CONTRACT VALUE

Basic Period Sep 9

8-30 Sep 03

The contract value is summarized below:

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Phase-In Period

(Sept 1998) $1,113,486 1,113,486
Basic Period Thru 343

10/01/98-09/30/00 $396,406,378 $23,183,402 419,589,780
Neg. Cost Overrun MOD 135 $9,200,000 $0 9,200,000
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY99-FY00 $405,606,378 $23,183,402 428,789,780
(10/01/00-09/30/01) $215,635,118 $13,048,274 228,683,392
Neg. Cost Overrun MOD 135 $18,804,377 $0 18,804,377
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FYO1 $234,439,495 $13,048,274 247,487,769
(10/01/01-09/30/02) $234,055,207 $14,045,933 248,101,140
Neg. Cost Overrun MOD 135 $19,865,904 $0 19,865,904
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY02 $253,921,111 $14,045,933 267,967,044
(10/01/02-09/30/03) $247,365,902 $15,301,394 262,667,296
Neg. Cost Overrun MOD 135 $22,426,471 $0 22,426,471
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY03 $269,792,373 $15,301,394 285,093,767
TOTAL BASIC PERIOD $1,164,872,843 $65,579,003 1,230,451,846

Option Period 1 Oct 03 - 30 Sept 04

Option 1A

(10/01/03-09/30/04) $244,075,599 $15,317,728 259,393,327
Neg. Cost Overrun MOD 135 $22,135,767 $0 22,135,767
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY04 $266,211,366 $15,317,728 281,529,094
Option 3BA

(10/01/03-09/30/04) $2,322,030 $185,762 2,507,792
Option 5BA

(10/01/03-09/30/04) $321,092 $25,687 346,779
TOTAL OPTION 1A PERIOD $268,854,488 $15,529,177 284,383,665

Mod No. 350
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NAS10-99001

Option Period 1 Oct 04 - 30 Sept 06

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Options Thru Mod 339

OPTION 1B

(10/01/04-09/30/05) $278,178,057 $16,996,916 295,174,973
Neg. Cost Overrun MOD 135 $25,895,945 $0 25,895,945
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY05 $304,074,002 $16,996,916 321,070,918
(10/01/05-09/30/06) $275,532,809 $18,239,017 293,771,826
Neg. Cost Overrun MOD 135 $29,101,654 $0 29,101,654
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 350 ($1,749,752) (1,749,752)
Total FY06 $304,634,463 $16,489,265 321,123,728
Option 3BB

10/01/04-09/30/05 $2,391,149 $191,292 2,582,441
10/01/05-09/30/06 $2,477,883 $198,231 2,676,114
Total Option 3BB $4,869,032 $389,523 5,258,555
Option 5BB

10/01/04-09/30/05 $331,342 $26,507 357,849
10/01/05-09/30/06 $331,781 $26,542 358,323
Total Option 5BB $663,123 $53,049 716,172
TOTAL OPTION 1B Period $614,240,620 $33,928,753 648,169,373

TOTAL CONTRACT

VALUE SEP98-SEP06

$2,047,967,951

$115,036,933

2,163,004,884

*Earned fees for past periods plus the available fees for future periods.

Exercised options are moved above the Total Contract Value Line.

Option Periods 1 Oct 06 - 30 Sep 08

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

OPTION 1C

(10/01/06-9/30/07) $267,710,203 $17,565,637 285,275,840
Neg. Cost Overrun MOD 135 $31,867,270 $0 31,867,270
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FYO7 $299,577,473 $17,565,637 317,143,110
(10/01/07-9/30/08) $274,574,925 $18,004,552 292,579,477
Neg. Cost Overrun MOD 135 $33,448,837 $0 33,448,837
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY08 $308,023,762 $18,004,552 326,028,314

Mod No. 350
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NAS10-99001

Option Periods 1 Oct 06 - 30 Sep 08 Cont.

Option 3BC

10/01/06-09/30/07 $2,539,810 $203,185 2,742,995
10/01/07-09/30/08 $2,621,598 $209,728 2,831,326
Total Option 3BC $5,161,408 $412,913 5,574,321
Option 4BB

10/01/04-09/30/05 $0 $0 0
10/01/05-09/30/06 $0 $0 0
Total Option 4BB $0 $0 0
Option 4BC

10/01/06-09/30/07 $775,654 $62,053 837,707
10/01/07-09/30/08 $775,654 $62,052 837,706
Total Option 4BC $1,551,308 $124,105 1,675,413
Option 5BC

10/01/06-09/30/07 $332,204 $26,576 358,780
10/01/07-09/30/08 $341,511 $27,321 368,832
Total Option 5BC $673,715 $53,897 727,612
TOTAL OPTION 1C Period $614,987,666 $36,161,104 651,148,770

TOTAL CONTRACT

VALUE INC. OPTIONS

$2,662,955,617

$151,198,037

2,814,153,654

*Earned fees for past periods plus the available fees for future periods

Exercised options are moved above the Total Contract Value Line.

Mod No. 350
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NAS10-99001

Mod 350

ARTICLE B-4 AWARD FEE

The amount of award fee earned, if any, shall be determined in accordance with Section J,
Attachment J-8, Award Fee Evaluation Plan, and other provisions of this contract as
applicable. The following specifies by award fee period the amount of available award fee,
the amount of earned award fee, and the award fee score.

Availaple rotal

Award Fee |[Award Fee| Adjusted Earned Earned Award Fee
BASIC PERIOD OF || Through Mod | For Mod Available Award Fee | Award Fee Earned Score and
PERFORMANCE 346 346 Award Fee Mod 346 Mod 350 Award Fee Mod
10/01/98| 03/31/99  $7,681,869 $7,681,869 @ $6,132,255 $6,132,255 80% Mod 15
04/01/99 09/30/99  $6,033,858 $6,033,858 | $4,840,776 $4,840,776 80% Mod 36
10/01/99| 03/31/00| $7,830,934 $7,830,934 | $6,730,849 $6,730,849 86% Mod 57
04/01/00 09/30/00  $6,451,003 $6,451,003 | $5,479,523 $5,479,523 85% Mod 75
10/01/00| 03/31/01| $7,589,239 $7,589,239 = $6,755,525 $6,755,525 89% Mod 99
04/01/01 09/30/01  $6,976,249 $6,976,249 | $6,292,749 $6,292,749 91%Mod118
10/01/01| 03/31/02| $5,863,642 $5,863,642 | $5,332,324 $5,332,324 | 91%Mod127
04/01/02 09/30/02  $9,798,867 $9,798,867 @ $8,713,609 $8,713,609 92%Mod147
10/01/02| 03/31/03| $8,121,627 $8,121,627 @ $7,603,896 $7,603,896 94%Mod167
04/01/03| 09/30/03,  $8,128,883 $8,128,883 @ $7,697,496 $7,697,496 95%Mod194
10/01/03| 03/31/04| $7,899,316 $7,899,316 = $7,563,380 $7,563,380 96%Mod220
04/01/04 09/30/04  $8,227,738 $8,227,738 | $7,965,797 $7,965,797 97%Mod248
10/01/04| 03/31/05| $9,788,478 $9,788,478 | $9,092,332 $9,092,332 = 93%Mod 283
04/01/05, 09/30/05, $8,941,170 $8,941,170 | $8,122,384 $8,122,384 | 91%Mod325
10/01/05| 03/31/06| $9,720,845 $9,720,845 | $9,720,845 | ($1,749,752) $7,971,093 82%Mod350
04/01/06| 09/30/06| $8,742,945 $8,742,945

BASIC SUBTOTAL

$127,796,663

$127,796,663

$115,036,933

Earned & Available

OPTION PERIOD

10/01/06 03/31/07 | $8,773,849 $8,773,849
04/01/07| 09/30/07 $8,792,790 $8,792,790
10/01/07 03/31/08 | $8,991,826 $8,991,826
04/01/08| 09/30/08 $9,011,725 $9,011,725
OPTION SUBTOTAL  $35,570,190 $35,570,190

GRAND TOTAL

$163,366,853

$163,366,853




NAS10-99001

Mod No. 350

ARTICLE G-2

CONTRACT FUNDING

Pursuant to FAR Clause 52.232.22, Limitation of Funds, funds presently allotted to this contract and

the period through which they are estimated to be adequate are specified in the table below:

The below table is created with the beginning values based on modification 314

Total
Funded Funded Funded ADEQUATE
As of MOD Contract Value Cost Fee Cost/Fee THROUGH
Subtotal as
of Mod 314 $2,167,434,213  $1,756,421,206 $141,531,159| $ 1,897,952,365 12/9/2005
315 $1,035,074
316 $351,698
317 $186,502
318 ($176,269)
319 $221,637
320 3,379,977 270,398 $ 3,650,375
322 $70,715
324 $8,092,038 $647,363 $ 8,739,401
325 ($909,331)
326 ($4,201,097)
328 $160,624
329 $9,362,802 $749,024 $ 10,111,826 1/3/2006
330 $164,916
331 $1,484,997
332 $40,262,731 $3,221,019 $ 43,483,750 2/14/2006
335 $4,697,200 $375,776 $ 5,072,976 3/1/2006
336 $96,547
337 ($2,236,402)
338 $83,413
339 $541,892
340 $92,504,150 $7,400,332 $ 99,904,482 6/23/2006
343 $445,507
346 $19,335,447 $1,546,836 $ 20,882,283 7/18/2006
349 $23,832,061 $1,906,565 $ 25,738,626 8/10/2006
350 ($1,749,752)
TOTAL | . $2,163,004,884 $1,957,887,612  $157,648,472  $2,115,536,084




